Zoo Atlanta – Animal Health Center Project
RFQ/RFP for Construction Management at Risk Services
Revised Schedule & Additional Information
Addendum No. 3
July 15, 2022

Additional Information:

As further clarification pertaining to Zoo Atlanta’s position on MWBE participation as it relates to the Animal health Center Project.

**Minority Vendors** – In recognition of the need for increased opportunities for qualified minority, female and disadvantaged enterprises, ZOO ATLANTA is committed to promoting the participation of such businesses in its contractual relationships that relate to the operations of the Zoo. Accordingly, Operator should make good faith outreach efforts to utilize minority, female-owned, or disadvantaged-owned subcontractors and suppliers throughout the contract life (whether for capital expenditures or operating purchases), to the extent of their availability in the Atlanta marketplace. Operator should work towards achieving a participation rate of 35% of the total amount expended in these categories. The procurement goal is not, and should not be construed as a numerical quota, and submissions or proposals solicited and received by ZOO ATLANTA will not be evaluated against any numerical quotas.

In addition, the utilization of the COA EBO-1, 2, and 3 forms will be required throughout the duration of the project.

End of Addendum #3